



NEPTUNE CAMPUS, NEAR ATLANTIS HEIGHTS, DR.VIKRAM SARABHAI MARG, VADIWADI, VADODARA, GUJARAT-390007  
Ph.No.0265-2350630 39 Website [www.neptunerealtygroup.com](http://www.neptunerealtygroup.com)

## WORK ORDER

<b>WO No.</b>	275	<b>SHIP TO:</b>	
<b>WO Date:</b>	06/08/2025	<b>NEPTUNE INFRASPACE PVT. LTD.</b>	
<b>Contractor Name</b>	<b>Devarshi enterprise</b>	<b>GREENWOODS AARANYA</b>	
<b>Address:</b>	1, B Atmaraj society, Nizampura Vadodara	Greenwoods Aaranya, B/S Greenwoods Aspire, Neptune Campus, Dr Vikram Sarabhai Marg, Subhanpura, Vadodara, Gujarat 390007	
<b>Contact No</b>	9824797643	<b>WO Title</b>	Work Order for Tower C - D for Exterior Texture Paint
<b>PAN :</b>		<b>GST No:</b>	24AADCN1428R1Z7 Gujarat
<b>GST :</b>			

We have pleasure in placing with you our Work order for the following contract kindly execute the work as per the instruction given by our site incharge.

Sr.No	Item Description	Qty	Unit	Rate Rs.	Amount	GST %
1	TOWER C 1ST FLOOR EXTERNAL PAINT WORK LABOR FOR 1 AQUATECH BASECOAT & 2 COAT EXTERIOR PAINT	4,113.00	SQFT	20.00	82260.00	18 %
2	TOWER C 1ST FLOOR EXTERNAL PAINT WORK LABOR FOR 1 BASE COAT & 1 SPRAY COAT	4,113.00	SQFT	20.00	82260.00	18 %
3	TOWER C 1ST FLOOR EXTERNAL PAINT WORK LABOR FOR 1 COAT OF EXTERIOR PRIMER & CRACK FILLING	4,113.00	SQFT	20.00	82260.00	18 %
4	TOWER C 1ST FLOOR EXTERNAL PAINT WORK LABOR FOR APEX ULTIMA PROTECT	1,522.00	SQFT	18.00	27396.00	18 %
5	TOWER C 2ND FLOOR EXTERNAL PAINT WORK LABOR FOR APEX ULTIMA PROTECT	1,522.00	SQFT	18.00	27396.00	18 %
6	TOWER C 2ND FLOOR EXTERNAL PAINT WORK LABOR FOR 1 COAT OF EXTERIOR PRIMER & CRACK FILLING	4,113.00	SQFT	20.00	82260.00	18 %
7	TOWER C 2ND FLOOR EXTERNAL PAINT WORK LABOR FOR 1 BASE COAT & 1 SPRAY COAT	4,113.00	SQFT	20.00	82260.00	18 %
8	TOWER C 2ND FLOOR EXTERNAL PAINT WORK LABOR FOR 1 AQUATECH BASECOAT & 2 COAT EXTERIOR PAINT	4,113.00	SQFT	20.00	82260.00	18 %
9	TOWER C 3RD FLOOR EXTERNAL PAINT WORK LABOR FOR 1 AQUATECH BASECOAT & 2 COAT EXTERIOR PAINT	4,113.00	SQFT	20.00	82260.00	18 %
10	TOWER C 3RD FLOOR EXTERNAL PAINT WORK LABOR FOR 1 BASE COAT & 1 SPRAY COAT	4,113.00	SQFT	20.00	82260.00	18 %

We have pleasure in placing with you our Work order for the following contract kindly execute the work as per the instruction given by our site incharge.

11	TOWER C 3RD FLOOR EXTERNAL PAINT WORK LABOR FOR 1 COAT OF EXTERIOR PRIMER & CRACK FILLING	4,113.00	SQFT	20.00	82260.00	18	%
12	TOWER C 3RD FLOOR EXTERNAL PAINT WORK LABOR FOR APEX ULTIMA PROTECT	1,522.00	SQFT	18.00	27396.00	18	%
13	TOWER C 4TH FLOOR EXTERNAL PAINT WORK LABOR FOR APEX ULTIMA PROTECT	1,522.00	SQFT	18.00	27396.00	18	%
14	TOWER C 4TH FLOOR EXTERNAL PAINT WORK LABOR FOR 1 COAT OF EXTERIOR PRIMER & CRACK FILLING	4,113.00	SQFT	20.00	82260.00	18	%
15	TOWER C 4TH FLOOR EXTERNAL PAINT WORK LABOR FOR 1 BASE COAT & 1 SPRAY COAT	4,113.00	SQFT	20.00	82260.00	18	%
16	TOWER C 4TH FLOOR EXTERNAL PAINT WORK LABOR FOR 1 AQUATECH BASECOAT & 2 COAT EXTERIOR PAINT	4,113.00	SQFT	20.00	82260.00	18	%
17	TOWER C 5TH FLOOR EXTERNAL PAINT WORK LABOR FOR 1 AQUATECH BASECOAT & 2 COAT EXTERIOR PAINT	4,113.00	SQFT	20.00	82260.00	18	%
18	TOWER C 5TH FLOOR EXTERNAL PAINT WORK LABOR FOR 1 BASE COAT & 1 SPRAY COAT	4,113.00	SQFT	20.00	82260.00	18	%
19	TOWER C 5TH FLOOR EXTERNAL PAINT WORK LABOR FOR 1 COAT OF EXTERIOR PRIMER & CRACK FILLING	4,113.00	SQFT	20.00	82260.00	18	%
20	TOWER C 5TH FLOOR EXTERNAL PAINT WORK LABOR FOR APEX ULTIMA PROTECT	1,522.00	SQFT	18.00	27396.00	18	%
21	TOWER C 6TH FLOOR EXTERNAL PAINT WORK LABOR FOR APEX ULTIMA PROTECT	1,522.00	SQFT	18.00	27396.00	18	%
22	TOWER C 6TH FLOOR EXTERNAL PAINT WORK LABOR FOR 1 COAT OF EXTERIOR PRIMER & CRACK FILLING	4,113.00	SQFT	20.00	82260.00	18	%
23	TOWER C 6TH FLOOR EXTERNAL PAINT WORK LABOR FOR 1 BASE COAT & 1 SPRAY COAT	4,113.00	SQFT	20.00	82260.00	18	%
24	TOWER C 6TH FLOOR EXTERNAL PAINT WORK LABOR FOR 1 AQUATECH BASECOAT & 2 COAT EXTERIOR PAINT	4,113.00	SQFT	20.00	82260.00	18	%
25	TOWER C 7TH FLOOR EXTERNAL PAINT WORK LABOR FOR 1 AQUATECH BASECOAT & 2 COAT EXTERIOR PAINT	4,113.00	SQFT	20.00	82260.00	18	%
26	TOWER C 7TH FLOOR EXTERNAL PAINT WORK LABOR FOR 1 BASE COAT & 1 SPRAY COAT	4,113.00	SQFT	20.00	82260.00	18	%

We have pleasure in placing with you our Work order for the following contract kindly execute the work as per the instruction given by our site incharge.

27	TOWER C 7TH FLOOR EXTERNAL PAINT WORK LABOR FOR 1 COAT OF EXTERIOR PRIMER & CRACK FILLING	4,113.00	SQFT	20.00	82260.00	18	%
28	TOWER C 7TH FLOOR EXTERNAL PAINT WORK LABOR FOR APEX ULTIMA PROTECT	1,522.00	SQFT	18.00	27396.00	18	%
29	TOWER C 8TH FLOOR EXTERNAL PAINT WORK LABOR FOR APEX ULTIMA PROTECT	1,522.00	SQFT	18.00	27396.00	18	%
30	TOWER C 8TH FLOOR EXTERNAL PAINT WORK LABOR FOR 1 COAT OF EXTERIOR PRIMER & CRACK FILLING	4,113.00	SQFT	20.00	82260.00	18	%
31	TOWER C 8TH FLOOR EXTERNAL PAINT WORK LABOR FOR 1 BASE COAT & 1 SPRAY COAT	4,113.00	SQFT	20.00	82260.00	18	%
32	TOWER C 8TH FLOOR EXTERNAL PAINT WORK LABOR FOR 1 AQUATECH BASECOAT & 2 COAT EXTERIOR PAINT	4,113.00	SQFT	20.00	82260.00	18	%
33	TOWER C 9TH FLOOR EXTERNAL PAINT WORK LABOR FOR 1 AQUATECH BASECOAT & 2 COAT EXTERIOR PAINT	4,113.00	SQFT	20.00	82260.00	18	%
34	TOWER C 9TH FLOOR EXTERNAL PAINT WORK LABOR FOR 1 BASE COAT & 1 SPRAY COAT	4,113.00	SQFT	20.00	82260.00	18	%
35	TOWER C 9TH FLOOR EXTERNAL PAINT WORK LABOR FOR 1 COAT OF EXTERIOR PRIMER & CRACK FILLING	4,113.00	SQFT	20.00	82260.00	18	%
36	TOWER C 9TH FLOOR EXTERNAL PAINT WORK LABOR FOR APEX ULTIMA PROTECT	1,522.00	SQFT	18.00	27396.00	18	%
37	TOWER C 10TH FLOOR EXTERNAL PAINT WORK LABOR FOR APEX ULTIMA PROTECT	1,522.00	SQFT	18.00	27396.00	18	%
38	TOWER C 10TH FLOOR EXTERNAL PAINT WORK LABOR FOR 1 COAT OF EXTERIOR PRIMER & CRACK FILLING	4,113.00	SQFT	20.00	82260.00	18	%
39	TOWER C 10TH FLOOR EXTERNAL PAINT WORK LABOR FOR 1 BASE COAT & 1 SPRAY COAT	4,113.00	SQFT	20.00	82260.00	18	%
40	TOWER C 10TH FLOOR EXTERNAL PAINT WORK LABOR FOR 1 AQUATECH BASECOAT & 2 COAT EXTERIOR PAINT	4,113.00	SQFT	20.00	82260.00	18	%
41	TOWER C 11TH FLOOR EXTERNAL PAINT WORK LABOR FOR 1 AQUATECH BASECOAT & 2 COAT EXTERIOR PAINT	4,113.00	SQFT	20.00	82260.00	18	%
42	TOWER C 11TH FLOOR EXTERNAL PAINT WORK LABOR FOR 1 BASE COAT & 1 SPRAY COAT	4,113.00	SQFT	20.00	82260.00	18	%

We have pleasure in placing with you our Work order for the following contract kindly execute the work as per the instruction given by our site incharge.

43	TOWER C 11TH FLOOR EXTERNAL PAINT WORK LABOR FOR 1 COAT OF EXTERIOR PRIMER & CRACK FILLING	4,113.00	SQFT	20.00	82260.00	18	%
44	TOWER C 11TH FLOOR EXTERNAL PAINT WORK LABOR FOR APEX ULTIMA PROTECT	1,522.00	SQFT	18.00	27396.00	18	%
45	TOWER C 12TH FLOOR EXTERNAL PAINT WORK LABOR FOR APEX ULTIMA PROTECT	1,522.00	SQFT	18.00	27396.00	18	%
46	TOWER C 12TH FLOOR EXTERNAL PAINT WORK LABOR FOR 1 COAT OF EXTERIOR PRIMER & CRACK FILLING	4,113.00	SQFT	20.00	82260.00	18	%
47	TOWER C 12TH FLOOR EXTERNAL PAINT WORK LABOR FOR 1 BASE COAT & 1 SPRAY COAT	4,113.00	SQFT	20.00	82260.00	18	%
48	TOWER C 12TH FLOOR EXTERNAL PAINT WORK LABOR FOR 1 AQUATECH BASECOAT & 2 COAT EXTERIOR PAINT	4,113.00	SQFT	20.00	82260.00	18	%
49	TOWER C 13TH FLOOR EXTERNAL PAINT WORK LABOR FOR 1 AQUATECH BASECOAT & 2 COAT EXTERIOR PAINT	4,113.00	SQFT	20.00	82260.00	18	%
50	TOWER C 13TH FLOOR EXTERNAL PAINT WORK LABOR FOR 1 BASE COAT & 1 SPRAY COAT	4,113.00	SQFT	20.00	82260.00	18	%
51	TOWER C 13TH FLOOR EXTERNAL PAINT WORK LABOR FOR 1 COAT OF EXTERIOR PRIMER & CRACK FILLING	4,113.00	SQFT	20.00	82260.00	18	%
52	TOWER C 13TH FLOOR EXTERNAL PAINT WORK LABOR FOR APEX ULTIMA PROTECT	1,522.00	SQFT	18.00	27396.00	18	%
53	TOWER C 14TH FLOOR EXTERNAL PAINT WORK LABOR FOR APEX ULTIMA PROTECT	1,522.00	SQFT	18.00	27396.00	18	%
54	TOWER C 14TH FLOOR EXTERNAL PAINT WORK LABOR FOR 1 COAT OF EXTERIOR PRIMER & CRACK FILLING	4,113.00	SQFT	20.00	82260.00	18	%
55	TOWER C 14TH FLOOR EXTERNAL PAINT WORK LABOR FOR 1 BASE COAT & 1 SPRAY COAT	4,113.00	SQFT	20.00	82260.00	18	%
56	TOWER C 14TH FLOOR EXTERNAL PAINT WORK LABOR FOR 1 AQUATECH BASECOAT & 2 COAT EXTERIOR PAINT	4,113.00	SQFT	20.00	82260.00	18	%
57	TOWER C 15TH FLOOR EXTERNAL PAINT WORK LABOR FOR 1 AQUATECH BASECOAT & 2 COAT EXTERIOR PAINT	4,113.00	SQFT	20.00	82260.00	18	%
58	TOWER C 15TH FLOOR EXTERNAL PAINT WORK LABOR FOR 1 BASE COAT & 1 SPRAY COAT	4,113.00	SQFT	20.00	82260.00	18	%

We have pleasure in placing with you our Work order for the following contract kindly execute the work as per the instruction given by our site incharge.							
59	TOWER C 15TH FLOOR EXTERNAL PAINT WORK LABOR FOR 1 COAT OF EXTERIOR PRIMER & CRACK FILLING	4,113.00	SQFT	20.00	82260.00	18	%
60	TOWER C 15TH FLOOR EXTERNAL PAINT WORK LABOR FOR APEX ULTIMA PROTECT	1,522.00	SQFT	18.00	27396.00	18	%
61	TOWER C 16TH FLOOR EXTERNAL PAINT WORK LABOR FOR APEX ULTIMA PROTECT	1,522.00	SQFT	18.00	27396.00	18	%
62	TOWER C 16TH FLOOR EXTERNAL PAINT WORK LABOR FOR 1 COAT OF EXTERIOR PRIMER & CRACK FILLING	4,113.00	SQFT	20.00	82260.00	18	%
63	TOWER C 16TH FLOOR EXTERNAL PAINT WORK LABOR FOR 1 BASE COAT & 1 SPRAY COAT	4,113.00	SQFT	20.00	82260.00	18	%
64	TOWER C 16TH FLOOR EXTERNAL PAINT WORK LABOR FOR 1 AQUATECH BASECOAT & 2 COAT EXTERIOR PAINT	4,113.00	SQFT	20.00	82260.00	18	%
65	TOWER C 17TH FLOOR EXTERNAL PAINT WORK LABOR FOR 1 AQUATECH BASECOAT & 2 COAT EXTERIOR PAINT	4,113.00	SQFT	20.00	82260.00	18	%
66	TOWER C 17TH FLOOR EXTERNAL PAINT WORK LABOR FOR 1 BASE COAT & 1 SPRAY COAT	4,113.00	SQFT	20.00	82260.00	18	%
67	TOWER C 17TH FLOOR EXTERNAL PAINT WORK LABOR FOR 1 COAT OF EXTERIOR PRIMER & CRACK FILLING	4,113.00	SQFT	20.00	82260.00	18	%
68	TOWER C 17TH FLOOR EXTERNAL PAINT WORK LABOR FOR APEX ULTIMA PROTECT	1,522.00	SQFT	18.00	27396.00	18	%
69	TOWER C 18TH FLOOR EXTERNAL PAINT WORK LABOR FOR APEX ULTIMA PROTECT	1,522.00	SQFT	18.00	27396.00	18	%
70	TOWER C 18TH FLOOR EXTERNAL PAINT WORK LABOR FOR 1 COAT OF EXTERIOR PRIMER & CRACK FILLING	4,113.00	SQFT	20.00	82260.00	18	%
71	TOWER C 18TH FLOOR EXTERNAL PAINT WORK LABOR FOR 1 BASE COAT & 1 SPRAY COAT	4,113.00	SQFT	20.00	82260.00	18	%
72	TOWER C 18TH FLOOR EXTERNAL PAINT WORK LABOR FOR 1 AQUATECH BASECOAT & 2 COAT EXTERIOR PAINT	4,113.00	SQFT	20.00	82260.00	18	%
73	TOWER D 1ST FLOOR EXTERNAL PAINT WORK LABOR FOR 1 AQUATECH BASECOAT & 2 COAT EXTERIOR PAINT	4,113.00	SQFT	20.00	82260.00	18	%
74	TOWER D 1ST FLOOR EXTERNAL PAINT WORK LABOR FOR 1 BASE COAT & 1 SPRAY COAT	4,113.00	SQFT	20.00	82260.00	18	%

We have pleasure in placing with you our Work order for the following contract kindly execute the work as per the instruction given by our site incharge.							
75	TOWER D 1ST FLOOR EXTERNAL PAINT WORK LABOR FOR 1 COAT OF EXTERIOR PRIMER & CRACK FILLING	4,113.00	SQFT	20.00	82260.00	18	%
76	TOWER D 1ST FLOOR EXTERNAL PAINT WORK LABOR FOR APEX ULTIMA PROTECT	1,522.00	SQFT	18.00	27396.00	18	%
77	TOWER D 2ND FLOOR EXTERNAL PAINT WORK LABOR FOR APEX ULTIMA PROTECT	1,522.00	SQFT	18.00	27396.00	18	%
78	TOWER D 2ND FLOOR EXTERNAL PAINT WORK LABOR FOR 1 COAT OF EXTERIOR PRIMER & CRACK FILLING	4,113.00	SQFT	20.00	82260.00	18	%
79	TOWER D 2ND FLOOR EXTERNAL PAINT WORK LABOR FOR 1 BASE COAT & 1 SPRAY COAT	4,113.00	SQFT	20.00	82260.00	18	%
80	TOWER D 2ND FLOOR EXTERNAL PAINT WORK LABOR FOR 1 AQUATECH BASECOAT & 2 COAT EXTERIOR PAINT	4,113.00	SQFT	20.00	82260.00	18	%
81	TOWER D 3RD FLOOR EXTERNAL PAINT WORK LABOR FOR 1 AQUATECH BASECOAT & 2 COAT EXTERIOR PAINT	4,113.00	SQFT	20.00	82260.00	18	%
82	TOWER D 3RD FLOOR EXTERNAL PAINT WORK LABOR FOR 1 BASE COAT & 1 SPRAY COAT	4,113.00	SQFT	20.00	82260.00	18	%
83	TOWER D 3RD FLOOR EXTERNAL PAINT WORK LABOR FOR 1 COAT OF EXTERIOR PRIMER & CRACK FILLING	4,113.00	SQFT	20.00	82260.00	18	%
84	TOWER D 3RD FLOOR EXTERNAL PAINT WORK LABOR FOR APEX ULTIMA PROTECT	1,522.00	SQFT	18.00	27396.00	18	%
85	TOWER D 4TH FLOOR EXTERNAL PAINT WORK LABOR FOR APEX ULTIMA PROTECT	1,522.00	SQFT	18.00	27396.00	18	%
86	TOWER D 4TH FLOOR EXTERNAL PAINT WORK LABOR FOR 1 COAT OF EXTERIOR PRIMER & CRACK FILLING	4,113.00	SQFT	20.00	82260.00	18	%
87	TOWER D 4TH FLOOR EXTERNAL PAINT WORK LABOR FOR 1 BASE COAT & 1 SPRAY COAT	4,113.00	SQFT	20.00	82260.00	18	%
88	TOWER D 4TH FLOOR EXTERNAL PAINT WORK LABOR FOR 1 AQUATECH BASECOAT & 2 COAT EXTERIOR PAINT	4,113.00	SQFT	20.00	82260.00	18	%
89	TOWER D 5TH FLOOR EXTERNAL PAINT WORK LABOR FOR 1 AQUATECH BASECOAT & 2 COAT EXTERIOR PAINT	4,113.00	SQFT	20.00	82260.00	18	%
90	TOWER D 5TH FLOOR EXTERNAL PAINT WORK LABOR FOR 1 BASE COAT & 1 SPRAY COAT	4,113.00	SQFT	20.00	82260.00	18	%

We have pleasure in placing with you our Work order for the following contract kindly execute the work as per the instruction given by our site incharge.							
91	TOWER D 5TH FLOOR EXTERNAL PAINT WORK LABOR FOR 1 COAT OF EXTERIOR PRIMER & CRACK FILLING	4,113.00	SQFT	20.00	82260.00	18	%
92	TOWER D 5TH FLOOR EXTERNAL PAINT WORK LABOR FOR APEX ULTIMA PROTECT	1,522.00	SQFT	18.00	27396.00	18	%
93	TOWER D 6TH FLOOR EXTERNAL PAINT WORK LABOR FOR APEX ULTIMA PROTECT	1,522.00	SQFT	18.00	27396.00	18	%
94	TOWER D 6TH FLOOR EXTERNAL PAINT WORK LABOR FOR 1 COAT OF EXTERIOR PRIMER & CRACK FILLING	4,113.00	SQFT	20.00	82260.00	18	%
95	TOWER D 6TH FLOOR EXTERNAL PAINT WORK LABOR FOR 1 BASE COAT & 1 SPRAY COAT	4,113.00	SQFT	20.00	82260.00	18	%
96	TOWER D 6TH FLOOR EXTERNAL PAINT WORK LABOR FOR 1 AQUATECH BASECOAT & 2 COAT EXTERIOR PAINT	4,113.00	SQFT	20.00	82260.00	18	%
97	TOWER D 7TH FLOOR EXTERNAL PAINT WORK LABOR FOR 1 AQUATECH BASECOAT & 2 COAT EXTERIOR PAINT	4,113.00	SQFT	20.00	82260.00	18	%
98	TOWER D 7TH FLOOR EXTERNAL PAINT WORK LABOR FOR 1 BASE COAT & 1 SPRAY COAT	4,113.00	SQFT	20.00	82260.00	18	%
99	TOWER D 7TH FLOOR EXTERNAL PAINT WORK LABOR FOR 1 COAT OF EXTERIOR PRIMER & CRACK FILLING	4,113.00	SQFT	20.00	82260.00	18	%
100	TOWER D 7TH FLOOR EXTERNAL PAINT WORK LABOR FOR APEX ULTIMA PROTECT	1,522.00	SQFT	18.00	27396.00	18	%
101	TOWER D 8TH FLOOR EXTERNAL PAINT WORK LABOR FOR APEX ULTIMA PROTECT	1,522.00	SQFT	18.00	27396.00	18	%
102	TOWER D 8TH FLOOR EXTERNAL PAINT WORK LABOR FOR 1 COAT OF EXTERIOR PRIMER & CRACK FILLING	4,113.00	SQFT	20.00	82260.00	18	%
103	TOWER D 8TH FLOOR EXTERNAL PAINT WORK LABOR FOR 1 BASE COAT & 1 SPRAY COAT	4,113.00	SQFT	20.00	82260.00	18	%
104	TOWER D 8TH FLOOR EXTERNAL PAINT WORK LABOR FOR 1 AQUATECH BASECOAT & 2 COAT EXTERIOR PAINT	4,113.00	SQFT	20.00	82260.00	18	%
105	TOWER D 9TH FLOOR EXTERNAL PAINT WORK LABOR FOR 1 AQUATECH BASECOAT & 2 COAT EXTERIOR PAINT	4,113.00	SQFT	20.00	82260.00	18	%
106	TOWER D 9TH FLOOR EXTERNAL PAINT WORK LABOR FOR 1 BASE COAT & 1 SPRAY COAT	4,113.00	SQFT	20.00	82260.00	18	%

We have pleasure in placing with you our Work order for the following contract kindly execute the work as per the instruction given by our site incharge.							
107	TOWER D 9TH FLOOR EXTERNAL PAINT WORK LABOR FOR 1 COAT OF EXTERIOR PRIMER & CRACK FILLING	4,113.00	SQFT	20.00	82260.00	18	%
108	TOWER D 9TH FLOOR EXTERNAL PAINT WORK LABOR FOR APEX ULTIMA PROTECT	1,522.00	SQFT	18.00	27396.00	18	%
109	TOWER D 10TH FLOOR EXTERNAL PAINT WORK LABOR FOR APEX ULTIMA PROTECT	1,522.00	SQFT	18.00	27396.00	18	%
110	TOWER D 10TH FLOOR EXTERNAL PAINT WORK LABOR FOR 1 COAT OF EXTERIOR PRIMER & CRACK FILLING	4,113.00	SQFT	20.00	82260.00	18	%
111	TOWER D 10TH FLOOR EXTERNAL PAINT WORK LABOR FOR 1 BASE COAT & 1 SPRAY COAT	4,113.00	SQFT	20.00	82260.00	18	%
112	TOWER D 10TH FLOOR EXTERNAL PAINT WORK LABOR FOR 1 AQUATECH BASECOAT & 2 COAT EXTERIOR PAINT	4,113.00	SQFT	20.00	82260.00	18	%
113	TOWER D 11TH FLOOR EXTERNAL PAINT WORK LABOR FOR 1 AQUATECH BASECOAT & 2 COAT EXTERIOR PAINT	4,113.00	SQFT	20.00	82260.00	18	%
114	TOWER D 11TH FLOOR EXTERNAL PAINT WORK LABOR FOR 1 BASE COAT & 1 SPRAY COAT	4,113.00	SQFT	20.00	82260.00	18	%
115	TOWER D 11TH FLOOR EXTERNAL PAINT WORK LABOR FOR 1 COAT OF EXTERIOR PRIMER & CRACK FILLING	4,113.00	SQFT	20.00	82260.00	18	%
116	TOWER D 11TH FLOOR EXTERNAL PAINT WORK LABOR FOR APEX ULTIMA PROTECT	1,522.00	SQFT	18.00	27396.00	18	%
117	TOWER D 12TH FLOOR EXTERNAL PAINT WORK LABOR FOR APEX ULTIMA PROTECT	1,522.00	SQFT	18.00	27396.00	18	%
118	TOWER D 12TH FLOOR EXTERNAL PAINT WORK LABOR FOR 1 COAT OF EXTERIOR PRIMER & CRACK FILLING	4,113.00	SQFT	20.00	82260.00	18	%
119	TOWER D 12TH FLOOR EXTERNAL PAINT WORK LABOR FOR 1 BASE COAT & 1 SPRAY COAT	4,113.00	SQFT	20.00	82260.00	18	%
120	TOWER D 12TH FLOOR EXTERNAL PAINT WORK LABOR FOR 1 AQUATECH BASECOAT & 2 COAT EXTERIOR PAINT	4,113.00	SQFT	20.00	82260.00	18	%
121	TOWER D 13TH FLOOR EXTERNAL PAINT WORK LABOR FOR 1 AQUATECH BASECOAT & 2 COAT EXTERIOR PAINT	4,113.00	SQFT	20.00	82260.00	18	%
122	TOWER D 13TH FLOOR EXTERNAL PAINT WORK LABOR FOR 1 BASE COAT & 1 SPRAY COAT	4,113.00	SQFT	20.00	82260.00	18	%



We have pleasure in placing with you our Work order for the following contract kindly execute the work as per the instruction given by our site incharge.

123	TOWER D 13TH FLOOR EXTERNAL PAINT WORK LABOR FOR 1 COAT OF EXTERIOR PRIMER & CRACK FILLING	4,113.00	SQFT	20.00	82260.00	18	%
124	TOWER D 13TH FLOOR EXTERNAL PAINT WORK LABOR FOR APEX ULTIMA PROTECT	1,522.00	SQFT	18.00	27396.00	18	%
125	TOWER D 14TH FLOOR EXTERNAL PAINT WORK LABOR FOR APEX ULTIMA PROTECT	1,522.00	SQFT	18.00	27396.00	18	%
126	TOWER D 14TH FLOOR EXTERNAL PAINT WORK LABOR FOR 1 COAT OF EXTERIOR PRIMER & CRACK FILLING	4,113.00	SQFT	20.00	82260.00	18	%
127	TOWER D 14TH FLOOR EXTERNAL PAINT WORK LABOR FOR 1 BASE COAT & 1 SPRAY COAT	4,113.00	SQFT	20.00	82260.00	18	%
128	TOWER D 14TH FLOOR EXTERNAL PAINT WORK LABOR FOR 1 AQUATECH BASECOAT & 2 COAT EXTERIOR PAINT	4,113.00	SQFT	20.00	82260.00	18	%
129	TOWER D 15TH FLOOR EXTERNAL PAINT WORK LABOR FOR 1 AQUATECH BASECOAT & 2 COAT EXTERIOR PAINT	4,113.00	SQFT	20.00	82260.00	18	%
130	TOWER D 15TH FLOOR EXTERNAL PAINT WORK LABOR FOR 1 BASE COAT & 1 SPRAY COAT	4,113.00	SQFT	20.00	82260.00	18	%
131	TOWER D 15TH FLOOR EXTERNAL PAINT WORK LABOR FOR 1 COAT OF EXTERIOR PRIMER & CRACK FILLING	4,113.00	SQFT	20.00	82260.00	18	%
132	TOWER D 15TH FLOOR EXTERNAL PAINT WORK LABOR FOR APEX ULTIMA PROTECT	1,522.00	SQFT	18.00	27396.00	18	%
133	TOWER D 16TH FLOOR EXTERNAL PAINT WORK LABOR FOR APEX ULTIMA PROTECT	1,522.00	SQFT	18.00	27396.00	18	%
134	TOWER D 16TH FLOOR EXTERNAL PAINT WORK LABOR FOR 1 COAT OF EXTERIOR PRIMER & CRACK FILLING	4,113.00	SQFT	20.00	82260.00	18	%
135	TOWER D 16TH FLOOR EXTERNAL PAINT WORK LABOR FOR 1 BASE COAT & 1 SPRAY COAT	4,113.00	SQFT	20.00	82260.00	18	%
136	TOWER D 16TH FLOOR EXTERNAL PAINT WORK LABOR FOR 1 AQUATECH BASECOAT & 2 COAT EXTERIOR PAINT	4,113.00	SQFT	20.00	82260.00	18	%
137	TOWER D 17TH FLOOR EXTERNAL PAINT WORK LABOR FOR 1 AQUATECH BASECOAT & 2 COAT EXTERIOR PAINT	4,113.00	SQFT	20.00	82260.00	18	%
138	TOWER D 17TH FLOOR EXTERNAL PAINT WORK LABOR FOR 1 BASE COAT & 1 SPRAY COAT	4,113.00	SQFT	20.00	82260.00	18	%

We have pleasure in placing with you our Work order for the following contract kindly execute the work as per the instruction given by our site incharge.							
139	TOWER D 17TH FLOOR EXTERNAL PAINT WORK LABOR FOR 1 COAT OF EXTERIOR PRIMER & CRACK FILLING	4,113.00	SQFT	20.00	82260.00	18	%
140	TOWER D 17TH FLOOR EXTERNAL PAINT WORK LABOR FOR APEX ULTIMA PROTECT	1,522.00	SQFT	18.00	27396.00	18	%
141	TOWER D 18TH FLOOR EXTERNAL PAINT WORK LABOR FOR APEX ULTIMA PROTECT	1,522.00	SQFT	18.00	27396.00	18	%
142	TOWER D 18TH FLOOR EXTERNAL PAINT WORK LABOR FOR 1 COAT OF EXTERIOR PRIMER & CRACK FILLING	4,113.00	SQFT	20.00	82260.00	18	%
143	TOWER D 18TH FLOOR EXTERNAL PAINT WORK LABOR FOR 1 BASE COAT & 1 SPRAY COAT	4,113.00	SQFT	20.00	82260.00	18	%
144	TOWER D 18TH FLOOR EXTERNAL PAINT WORK LABOR FOR 1 AQUATECH BASECOAT & 2 COAT EXTERIOR PAINT	4,113.00	SQFT	20.00	82260.00	18	%
Contract Amount (A)					9870336.00		
Total GST (B)					1776660.48		
Total (A + B )					11646996.48		
Retention AMT					493516.80		

#### Terms & Conditions

1. Debris and unwanted material to be removed on daily basis by the agency.
2. If work left in between of the defined scope, SD /retention will not be released.
3. Timeline given by the Site Incharge has to be followed and required resources to be deployed for it.
4. Company hold the Rights for deploying any other agencies, if work not completed on time.
5. Workmanship
6. SD will be released after 1 year of handover of the project.
7. Company will give Rs 1 per floor sqft , if workmanship , cleanliness , time lines are achieved as per Site Incharge/ Project requirements.

#### SAFETY TERMS

- 1) Work Compensation (WC) Policy is a must for every contractor.
- 2) Required all their laborers Aadhar card copy and Passport size Photo.
- 3) All PPES in Contractor Scope.
- 4) TPI (Third Party Inspection) Certificate must for their Machineries which they install on our site.
- 5) Every Quarterly they must submit a service report of their respective machines to the site incharge.
- 6) Contractor has to maintain enough lighting during night work at site.
- 7) Debit Note Policy will be applicable if the contractor failed to maintain the safety norms

\* All responsibilities of goods during transportation and unloading at site by supplier and vendors.

\* Please submit your Bill/invoice along with delivery challan and PO copy in favour of Neptune Realty Pvt. Ltd.  
At project site office officially.

\* Billing amount should not exceed the rate and total value mentioned in this WO.

\* Failure to comply with specification, terms and conditions of this order or accepted delivery.  
schedule shall be sufficient grounds for cancellation of order by purchase with out being liable.

We have pleasure in placing with you our Work order for the following contract kindly execute the work as per the instruction given by our site incharge.

Authorized Signatory