



NEPTUNE CAMPUS, NEAR ATLANTIS HEIGHTS, DR.VIKRAM SARABHAI MARG, VADIWADI, VADODARA, GUJARAT, 390007

Ph.No. : 0265-2350630/39 Website : www.neptunerealtygroup.com

## WORK ORDER

WO No. 66 SHIP TO:  
WO Date: 12/03/2024 NEPTUNE REALTY PVT. LTD.  
Contractor Name **TARSONS ENTERPRISE** NEPTUNE OBELISK EXP  
Address: NEAR PANCHVATI B-18, SHREEHARI  
TENAMENT , GORWA - VADODARA-390016  
Contact No WO Title  
PAN :  
GST : GST No: 24AAACN9837D1ZI Gujarat

We have pleasure in placing with you our Work order for the following contract kindly execute the work as per the instruction given by our site incharge.

Sr.No	Item Description	Qty	Unit	Rate Rs.	Amount	GST %
Spc.						
Spc.						
Spc.						
Spc.						
Spc.						
Spc.						
7	GROUND FLOOR SHOP NO 03 WATERPROOFING WORK LABOR FOR BBCC (NOS)	1.00	NOS	1200.00	1200.00	18 %
Spc.						
8	GROUND FLOOR SHOP NO 03 WATERPROOFING WORK LABOR FOR JOINT TREATMENT(RFT)	25.20	RFT	21.20	534.24	18 %
Spc.						

We have pleasure in placing with you our Work order for the following contract kindly execute the work as per the instruction given by our site incharge.

9	GROUND FLOOR SHOP NO 03 WATERPROOFING WORK LABOR FOR WATERPROOFING (SQFT)	115.93	SQFT	40.85	4735.74	18	%
Spc.							
Spc.							
Spc.							
Spc.							
Spc.							
Spc.							
Spc.							
Spc.							
Spc.							
19	1ST FLOOR SHOP NO 03 WATERPROOFING WORK LABOR FOR BBCC (NOS)	1.00	NOS	1200.00	1200.00	18	%
Spc.							
20	1ST FLOOR SHOP NO 03 WATERPROOFING WORK LABOR FOR JOINT TREATMENT(RFT)	25.20	RFT	21.20	534.24	18	%
Spc.							
21	1ST FLOOR SHOP NO 03 WATERPROOFING WORK LABOR FOR WATERPROOFING (SQFT)	115.93	SQFT	40.85	4735.74	18	%
Spc.							

We have pleasure in placing with you our Work order for the following contract kindly execute the work as per the instruction given by our site incharge.

Spc.

Spc.

Spc.

Spc.

Spc.

Spc.

Spc.

Spc.

Spc.

Spc.

Spc.

Spc.

Spc.

Spc.

Spc.

Spc.

Spc.

We have pleasure in placing with you our Work order for the following contract kindly execute the work as per the instruction given by our site incharge.

Spc.

Spc.

Spc.

Spc.

Spc.

Spc.

Spc.

Spc.

Spc.

Spc.

Spc.

Spc.

Spc.

Spc.

Spc.

Spc.

Spc.

We have pleasure in placing with you our Work order for the following contract kindly execute the work as per the instruction given by our site incharge.

Spc.

Spc.

Spc.

Spc.

Spc.

Spc.

Spc.

Spc.

Spc.

Spc.

Spc.

67	4TH FLOOR OFFICE NO 03 WATERPROOFING WORK LABOR FOR BBCC (NOS)	1.00	NOS	1200.00	1200.00	18	%
----	--	------	-----	---------	---------	----	---

Spc.

68	4TH FLOOR OFFICE NO 03 WATERPROOFING WORK LABOR FOR JOINT TREATMENT(RFT)	25.85	RFT	21.20	548.02	18	%
----	--	-------	-----	-------	--------	----	---

Spc.

69	4TH FLOOR OFFICE NO 03 WATERPROOFING WORK LABOR FOR WATERPROOFING (SQFT)	135.00	SQFT	40.85	5514.75	18	%
----	--	--------	------	-------	---------	----	---

Spc.

We have pleasure in placing with you our Work order for the following contract kindly execute the work as per the instruction given by our site incharge.

Spc.

Spc.

Spc.

Spc.

74	4TH FLOOR OFFICE NO 04 WATERPOOFING WORK						
	LABOR FOR WATERPROOFING (SQFT)	165.68	SQFT	40.85	6767.99	18	%

75	4TH FLOOR OFFICE NO 05 WATERPOOFING WORK						
	LABOR FOR WATERPROOFING (SQFT)	165.68	SQFT	40.85	6767.99	18	%

Spc.

Spc.

Spc.

79	4TH FLOOR OFFICE NO 06 WATERPROOFING WORK						
	LABOR FOR WATERPROOFING (SQFT)	134.85	SQFT	40.85	5508.62	18	%

Spc.

80	4TH FLOOR OFFICE NO 06 WATERPROOFING WORK						
	LABOR FOR JOINT TREATMENT(RFT)	25.71	RFT	21.20	545.05	18	%

Spc.

Spc.

Spc.

Spc.

Spc.

We have pleasure in placing with you our Work order for the following contract kindly execute the work as per the instruction given by our site incharge.

85	4TH FLOOR OFFICE NO 07 WATERPROOFING WORK							
	LABOR FOR JOINT TREATMENT(RFT)	25.71	RFT	21.20	545.05	18	%	
Spc.								
86	4TH FLOOR OFFICE NO 07 WATERPROOFING WORK							
	LABOR FOR WATERPROOFING (SQFT)	134.85	SQFT	40.85	5508.62	18	%	
Spc.								
Spc.								
Spc.								
Spc.								
90	4TH FLOOR OFFICE NO 08 WATERPOOFING WORK							
	LABOR FOR WATERPROOFING (SQFT)	165.68	SQFT	40.85	6767.99	18	%	
Spc.								
Spc.								
Spc.								
94	5TH FLOOR OFFICE NO 02 WATERPROOFING WORK							
	LABOR FOR WATERPROOFING (SQFT)	149.92	SQFT	40.85	6124.23	18	%	
Spc.								
95	5TH FLOOR OFFICE NO 02 WATERPROOFING WORK							
	LABOR FOR JOINT TREATMENT(RFT)	29.25	RFT	21.20	620.10	18	%	
Spc.								
96	5TH FLOOR OFFICE NO 02 WATERPROOFING WORK							
	LABOR FOR BBCC (NOS)	1.00	NOS	1200.00	1200.00	18	%	
Spc.								

We have pleasure in placing with you our Work order for the following contract kindly execute the work as per the instruction given by our site incharge.

97	5TH FLOOR OFFICE NO 03 WATERPROOFING WORK LABOR FOR BBCC (NOS)	1.00	NOS	1200.00	1200.00	18	%
Spc.							
98	5TH FLOOR OFFICE NO 03 WATERPROOFING WORK LABOR FOR JOINT TREATMENT(RFT)	29.25	RFT	21.20	620.10	18	%
Spc.							
99	5TH FLOOR OFFICE NO 03 WATERPROOFING WORK LABOR FOR WATERPROOFING (SQFT)	201.24	SQFT	40.85	8220.53	18	%
100	5TH FLOOR OFFICE NO 04 WATERPOOFING WORK LABOR FOR WATERPROOFING (SQFT)	165.68	SQFT	40.85	6767.99	18	%
101	5TH FLOOR OFFICE NO 04 WATERPOOFING WORK LABOR FOR JOINT TREATMENT(RFT)	25.16	RFT	21.20	533.39	18	%
Spc.							
102	5TH FLOOR OFFICE NO 04 WATERPOOFING WORK LABOR FOR BBCC (NOS)	1.00	NOS	1200.00	1200.00	18	%
Spc.							
103	5TH FLOOR OFFICE NO 05 WATERPOOFING WORK LABOR FOR BBCC (NOS)	1.00	NOS	1200.00	1200.00	18	%
Spc.							
104	5TH FLOOR OFFICE NO 05 WATERPOOFING WORK LABOR FOR JOINT TREATMENT(RFT)	25.16	RFT	21.20	533.39	18	%
Spc.							
105	5TH FLOOR OFFICE NO 05 WATERPOOFING WORK LABOR FOR WATERPROOFING (SQFT)	165.68	SQFT	40.85	6767.99	18	%
106	5TH FLOOR OFFICE NO 06 WATERPROOFING WORK LABOR FOR WATERPROOFING (SQFT)	201.24	SQFT	40.85	8220.53	18	%
107	5TH FLOOR OFFICE NO 06 WATERPROOFING WORK LABOR FOR JOINT TREATMENT(RFT)	29.25	RFT	21.20	620.10	18	%
Spc.							

We have pleasure in placing with you our Work order for the following contract kindly execute the work as per the instruction given by our site incharge.

108	5TH FLOOR OFFICE NO 06 WATERPROOFING WORK LABOR FOR BBCC (NOS)	1.00	NOS	1200.00	1200.00	18	%
	Spc.						
	Spc.						
	Spc.						
111	5TH FLOOR OFFICE NO 07 WATERPROOFING WORK LABOR FOR WATERPROOFING (SQFT)	201.24	SQFT	40.85	8220.53	18	%
112	5TH FLOOR OFFICE NO 08 WATERPOOFING WORK LABOR FOR WATERPROOFING (SQFT)	165.68	SQFT	40.85	6767.99	18	%
113	5TH FLOOR OFFICE NO 08 WATERPOOFING WORK LABOR FOR JOINT TREATMENT(RFT)	25.58	RFT	21.20	542.30	18	%
	Spc.						
114	5TH FLOOR OFFICE NO 08 WATERPOOFING WORK LABOR FOR BBCC (NOS)	1.00	NOS	1200.00	1200.00	18	%
	Spc.						
	Spc.						
	Spc.						
	Spc.						
	Spc.						
	Spc.						
	Spc.						
	Spc.						

We have pleasure in placing with you our Work order for the following contract kindly execute the work as per the instruction given by our site incharge.

Spc.

123	6TH FLOOR OFFICE NO 03 WATERPROOFING WORK							
	LABOR FOR WATERPROOFING (SQFT)	201.24	SQFT	40.85	8220.53	18	%	

124	6TH FLOOR OFFICE NO 04 WATERPOOFING WORK							
	LABOR FOR WATERPROOFING (SQFT)	165.68	SQFT	40.85	6767.99	18	%	

Spc.

Spc.

Spc.

Spc.

129	6TH FLOOR OFFICE NO 05 WATERPOOFING WORK							
	LABOR FOR WATERPROOFING (SQFT)	165.68	SQFT	40.85	6767.99	18	%	

130	6TH FLOOR OFFICE NO 06 WATERPROOFING WORK							
	LABOR FOR WATERPROOFING (SQFT)	201.24	SQFT	40.85	8220.53	18	%	

Spc.

Spc.

Spc.

Spc.

135	6TH FLOOR OFFICE NO 07 WATERPROOFING WORK							
	LABOR FOR WATERPROOFING (SQFT)	201.24	SQFT	40.85	8220.53	18	%	

136	6TH FLOOR OFFICE NO 08 WATERPOOFING WORK							
	LABOR FOR WATERPROOFING (SQFT)	165.68	SQFT	40.85	6767.99	18	%	

Spc.

Spc.

We have pleasure in placing with you our Work order for the following contract kindly execute the work as per the instruction given by our site incharge.

Spc.

Spc.

Spc.

Spc.

Spc.

Spc.

Spc.

Spc.

147	7TH FLOOR OFFICE NO 03 WATERPROOFING WORK						
	LABOR FOR WATERPROOFING (SQFT)	201.24	SQFT	40.85	8220.53	18	%

148	7TH FLOOR OFFICE NO 04 WATERPOOFING WORK						
	LABOR FOR WATERPROOFING (SQFT)	165.68	SQFT	40.85	6767.99	18	%

Spc.

Spc.

Spc.

Spc.

153	7TH FLOOR OFFICE NO 05 WATERPOOFING WORK						
	LABOR FOR WATERPROOFING (SQFT)	165.68	SQFT	40.85	6767.99	18	%

154	7TH FLOOR OFFICE NO 06 WATERPROOFING WORK						
	LABOR FOR WATERPROOFING (SQFT)	201.24	SQFT	40.85	8220.53	18	%

Spc.

We have pleasure in placing with you our Work order for the following contract kindly execute the work as per the instruction given by our site incharge.

Spc.

Spc.

Spc.

159	7TH FLOOR OFFICE NO 07 WATERPROOFING WORK							
	LABOR FOR WATERPROOFING (SQFT)	201.24	SQFT	40.85	8220.53	18	%	
160	7TH FLOOR OFFICE NO 08 WATERPOOFING WORK							
	LABOR FOR WATERPROOFING (SQFT)	165.68	SQFT	40.85	6767.99	18	%	

Spc.

Spc.

Spc.

Spc.

Spc.

Spc.

Spc.

Spc.

Spc.

Spc.

171	8TH FLOOR OFFICE NO 03 WATERPROOFING WORK							
	LABOR FOR WATERPROOFING (SQFT)	201.24	SQFT	40.85	8220.53	18	%	
172	8TH FLOOR OFFICE NO 04 WATERPOOFING WORK							
	LABOR FOR WATERPROOFING (SQFT)	165.68	SQFT	40.85	6767.99	18	%	

We have pleasure in placing with you our Work order for the following contract kindly execute the work as per the instruction given by our site incharge.

Spc.

Spc.

Spc.

Spc.

177	8TH FLOOR OFFICE NO 05 WATERPROOFING WORK							
	LABOR FOR WATERPROOFING (SQFT)	165.68	SQFT	40.85	6767.99	18	%	

178	8TH FLOOR OFFICE NO 06 WATERPROOFING WORK							
	LABOR FOR WATERPROOFING (SQFT)	201.24	SQFT	40.85	8220.53	18	%	

Spc.

Spc.

Spc.

Spc.

183	8TH FLOOR OFFICE NO 07 WATERPROOFING WORK							
	LABOR FOR WATERPROOFING (SQFT)	201.24	SQFT	40.85	8220.53	18	%	

184	8TH FLOOR OFFICE NO 08 WATERPROOFING WORK							
	LABOR FOR WATERPROOFING (SQFT)	165.68	SQFT	40.85	6767.99	18	%	

Spc.

Spc.

Spc.

188	9TH FLOOR OFFICE NO 06 WATERPROOFING WORK							
	LABOR FOR WATERPROOFING (SQFT)	363.52	SQFT	40.85	14849.67	18	%	

Spc.

We have pleasure in placing with you our Work order for the following contract kindly execute the work as per the instruction given by our site incharge.

Spc.

191 9TH FLOOR OFFICE NO 07 WATERPROOFING  
WORK

LABOR FOR WATERPROOFING (SQFT)	363.52	SQFT	40.85	14849.67	18	%
--------------------------------	--------	------	-------	----------	----	---

Spc.

Spc.

Spc.

Spc.

Spc.

Spc.

Spc.

Spc.

Spc.

201 10TH FLOOR OFFICE NO 03  
WATERPROOFING WORK

LABOR FOR WATERPROOFING (SQFT)	201.24	SQFT	40.85	8220.53	18	%
--------------------------------	--------	------	-------	---------	----	---

202 10TH FLOOR OFFICE NO 04 WATERPOOFING  
WORK

LABOR FOR WATERPROOFING (SQFT)	165.68	SQFT	40.85	6767.99	18	%
--------------------------------	--------	------	-------	---------	----	---

Spc.

Spc.

Spc.

Spc.

We have pleasure in placing with you our Work order for the following contract kindly execute the work as per the instruction given by our site incharge.

207	10TH FLOOR OFFICE NO 05 WATERPOOFING WORK							
	LABOR FOR WATERPROOFING (SQFT)	165.68	SQFT	40.85	6767.99	18	%	
208	10TH FLOOR OFFICE NO 06 WATERPROOFING WORK							
	LABOR FOR WATERPROOFING (SQFT)	201.24	SQFT	40.85	8220.53	18	%	
	Spc.							
	Spc.							
	Spc.							
	Spc.							
213	10TH FLOOR OFFICE NO 07 WATERPROOFING WORK							
	LABOR FOR WATERPROOFING (SQFT)	201.24	SQFT	40.85	8220.53	18	%	
214	10TH FLOOR OFFICE NO 08 WATERPOOFING WORK							
	LABOR FOR WATERPROOFING (SQFT)	165.68	SQFT	40.85	6767.99	18	%	
	Spc.							
	Spc.							
	Spc.							
	Spc.							
	Spc.							
	Spc.							
	Spc.							
	Spc.							
	Spc.							

We have pleasure in placing with you our Work order for the following contract kindly execute the work as per the instruction given by our site incharge.

Spc.

225	11TH FLOOR OFFICE NO 03 WATERPROOFING WORK LABOR FOR WATERPROOFING (SQFT)	201.24	SQFT	40.85	8220.53	18	%
-----	---	--------	------	-------	---------	----	---

226	11TH FLOOR OFFICE NO 04 WATERPOOFING WORK LABOR FOR WATERPROOFING (SQFT)	165.68	SQFT	40.85	6767.99	18	%
-----	--	--------	------	-------	---------	----	---

Spc.

Spc.

Spc.

Spc.

231	11TH FLOOR OFFICE NO 05 WATERPOOFING WORK LABOR FOR WATERPROOFING (SQFT)	165.68	SQFT	40.85	6767.99	18	%
-----	--	--------	------	-------	---------	----	---

232	11TH FLOOR OFFICE NO 06 WATERPROOFING WORK LABOR FOR WATERPROOFING (SQFT)	201.24	SQFT	40.85	8220.53	18	%
-----	---	--------	------	-------	---------	----	---

Spc.

Spc.

Spc.

Spc.

237	11TH FLOOR OFFICE NO 07 WATERPROOFING WORK LABOR FOR WATERPROOFING (SQFT)	201.24	SQFT	40.85	8220.53	18	%
-----	---	--------	------	-------	---------	----	---

238	11TH FLOOR OFFICE NO 08 WATERPOOFING WORK LABOR FOR WATERPROOFING (SQFT)	165.68	SQFT	40.85	6767.99	18	%
-----	--	--------	------	-------	---------	----	---

Spc.

Spc.

We have pleasure in placing with you our Work order for the following contract kindly execute the work as per the instruction given by our site incharge.

Spc.

Spc.

Spc.

Spc.

Spc.

Spc.

Spc.

Spc.

249	12TH FLOOR OFFICE NO 03 WATERPROOFING WORK LABOR FOR WATERPROOFING (SQFT)	201.24	SQFT	40.85	8220.53	18	%
-----	---	--------	------	-------	---------	----	---

250	12TH FLOOR OFFICE NO 04 WATERPOOFING WORK LABOR FOR WATERPROOFING (SQFT)	165.68	SQFT	40.85	6767.99	18	%
-----	--	--------	------	-------	---------	----	---

Spc.

Spc.

Spc.

Spc.

255	12TH FLOOR OFFICE NO 05 WATERPOOFING WORK LABOR FOR WATERPROOFING (SQFT)	165.68	SQFT	40.85	6767.99	18	%
-----	--	--------	------	-------	---------	----	---

256	12TH FLOOR OFFICE NO 06 WATERPROOFING WORK LABOR FOR WATERPROOFING (SQFT)	201.24	SQFT	40.85	8220.53	18	%
-----	---	--------	------	-------	---------	----	---

Spc.

We have pleasure in placing with you our Work order for the following contract kindly execute the work as per the instruction given by our site incharge.

Spc.

Spc.

Spc.

261	12TH FLOOR OFFICE NO 07 WATERPROOFING WORK LABOR FOR WATERPROOFING (SQFT)	201.24	SQFT	40.85	8220.53	18	%
262	12TH FLOOR OFFICE NO 08 WATERPOOFING WORK LABOR FOR WATERPROOFING (SQFT)	165.68	SQFT	40.85	6767.99	18	%

Spc.

Spc.

Spc.

Spc.

Spc.

Spc.

Spc.

Spc.

Spc.

Spc.

273	13TH FLOOR OFFICE NO 03 WATERPROOFING WORK LABOR FOR WATERPROOFING (SQFT)	201.24	SQFT	40.85	8220.53	18	%
274	13TH FLOOR OFFICE NO 04 WATERPOOFING WORK LABOR FOR WATERPROOFING (SQFT)	165.68	SQFT	40.85	6767.99	18	%

We have pleasure in placing with you our Work order for the following contract kindly execute the work as per the instruction given by our site incharge.

Spc.

Spc.

Spc.

Spc.

279	13TH FLOOR OFFICE NO 05 WATERPOOFING WORK						
	LABOR FOR WATERPROOFING (SQFT)	165.68	SQFT	40.85	6767.99	18	%

280	13TH FLOOR OFFICE NO 06 WATERPROOFING WORK						
	LABOR FOR WATERPROOFING (SQFT)	201.24	SQFT	40.85	8220.53	18	%

Spc.

Spc.

Spc.

Spc.

285	13TH FLOOR OFFICE NO 07 WATERPROOFING WORK						
	LABOR FOR WATERPROOFING (SQFT)	201.24	SQFT	40.85	8220.53	18	%

286	13TH FLOOR OFFICE NO 08 WATERPOOFING WORK						
	LABOR FOR WATERPROOFING (SQFT)	165.68	SQFT	40.85	6767.99	18	%

Spc.

Spc.

Spc.

Spc.

Spc.

We have pleasure in placing with you our Work order for the following contract kindly execute the work as per the instruction given by our site incharge.

292	14TH FLOOR OFFICE NO 02 WATERPROOFING WORK LABOR FOR WATERPROOFING (SQFT)	201.24	SQFT	40.85	8220.53	18	%
Spc.							
Spc.							
Spc.							
Spc.							
297	14TH FLOOR OFFICE NO 03 WATERPROOFING WORK LABOR FOR WATERPROOFING (SQFT)	201.24	SQFT	40.85	8220.53	18	%
298	14TH FLOOR OFFICE NO 04 WATERPOOFING WORK LABOR FOR WATERPROOFING (SQFT)	165.68	SQFT	40.85	6767.99	18	%
Spc.							
Spc.							
Spc.							
Spc.							
303	14TH FLOOR OFFICE NO 05 WATERPOOFING WORK LABOR FOR WATERPROOFING (SQFT)	165.68	SQFT	40.85	6767.99	18	%
304	14TH FLOOR OFFICE NO 06 WATERPROOFING WORK LABOR FOR WATERPROOFING (SQFT)	201.24	SQFT	40.85	8220.53	18	%
Spc.							
Spc.							
Spc.							
Spc.							

We have pleasure in placing with you our Work order for the following contract kindly execute the work as per the instruction given by our site incharge.

309	14TH FLOOR OFFICE NO 07 WATERPROOFING WORK LABOR FOR WATERPROOFING (SQFT)	201.24	SQFT	40.85	8220.53	18	%
310	14TH FLOOR OFFICE NO 08 WATERPOOFING WORK LABOR FOR WATERPROOFING (SQFT)	165.68	SQFT	40.85	6767.99	18	%
	Spc.						
	Spc.						
	Spc.						
	Spc.						
	Spc.						
316	15TH FLOOR OFFICE NO 02 WATERPROOFING WORK LABOR FOR WATERPROOFING (SQFT)	201.24	SQFT	40.85	8220.53	18	%
	Spc.						
	Spc.						
	Spc.						
	Spc.						
321	15TH FLOOR OFFICE NO 03 WATERPROOFING WORK LABOR FOR WATERPROOFING (SQFT)	201.24	SQFT	40.85	8220.53	18	%
322	15TH FLOOR OFFICE NO 04 WATERPOOFING WORK LABOR FOR WATERPROOFING (SQFT)	165.68	SQFT	40.85	6767.99	18	%
	Spc.						
	Spc.						
	Spc.						

We have pleasure in placing with you our Work order for the following contract kindly execute the work as per the instruction given by our site incharge.

Spc.

327 15TH FLOOR OFFICE NO 05 WATERPOOFING WORK

LABOR FOR WATERPROOFING (SQFT)	165.68	SQFT	40.85	6767.99	18	%
--------------------------------	--------	------	-------	---------	----	---

328 15TH FLOOR OFFICE NO 06 WATERPROOFING WORK

LABOR FOR WATERPROOFING (SQFT)	201.24	SQFT	40.85	8220.53	18	%
--------------------------------	--------	------	-------	---------	----	---

Spc.

Spc.

Spc.

Spc.

333 15TH FLOOR OFFICE NO 07 WATERPROOFING WORK

LABOR FOR WATERPROOFING (SQFT)	201.24	SQFT	40.85	8220.53	18	%
--------------------------------	--------	------	-------	---------	----	---

334 15TH FLOOR OFFICE NO 08 WATERPOOFING WORK

LABOR FOR WATERPROOFING (SQFT)	165.68	SQFT	40.85	6767.99	18	%
--------------------------------	--------	------	-------	---------	----	---

Spc.

Spc.

Spc.

Spc.

Spc.

340 16TH FLOOR OFFICE NO 02 WATERPROOFING WORK

LABOR FOR WATERPROOFING (SQFT)	201.24	SQFT	40.85	8220.53	18	%
--------------------------------	--------	------	-------	---------	----	---

Spc.

Spc.

We have pleasure in placing with you our Work order for the following contract kindly execute the work as per the instruction given by our site incharge.

Spc.

Spc.

345	16TH FLOOR OFFICE NO 03 WATERPROOFING WORK LABOR FOR WATERPROOFING (SQFT)	201.24	SQFT	40.85	8220.53	18	%
-----	---	--------	------	-------	---------	----	---

346	16TH FLOOR OFFICE NO 04 WATERPOOFING WORK LABOR FOR WATERPROOFING (SQFT)	165.68	SQFT	40.85	6767.99	18	%
-----	--	--------	------	-------	---------	----	---

Spc.

Spc.

Spc.

Spc.

351	16TH FLOOR OFFICE NO 05 WATERPOOFING WORK LABOR FOR WATERPROOFING (SQFT)	165.68	SQFT	40.85	6767.99	18	%
-----	--	--------	------	-------	---------	----	---

352	16TH FLOOR OFFICE NO 06 WATERPROOFING WORK LABOR FOR WATERPROOFING (SQFT)	201.24	SQFT	40.85	8220.53	18	%
-----	---	--------	------	-------	---------	----	---

Spc.

Spc.

Spc.

Spc.

357	16TH FLOOR OFFICE NO 07 WATERPROOFING WORK LABOR FOR WATERPROOFING (SQFT)	201.24	SQFT	40.85	8220.53	18	%
-----	---	--------	------	-------	---------	----	---

358	16TH FLOOR OFFICE NO 08 WATERPOOFING WORK LABOR FOR WATERPROOFING (SQFT)	165.68	SQFT	40.85	6767.99	18	%
-----	--	--------	------	-------	---------	----	---

Spc.

We have pleasure in placing with you our Work order for the following contract kindly execute the work as per the instruction given by our site incharge.

Spc.

Spc.

Spc.

Spc.

364	17TH FLOOR OFFICE NO 02 WATERPROOFING WORK <b>LABOR FOR WATERPROOFING (SQFT)</b>	201.24	SQFT	40.85	8220.53	18	%
-----	--	--------	------	-------	---------	----	---

Spc.

Spc.

Spc.

Spc.

369	17TH FLOOR OFFICE NO 03 WATERPROOFING WORK <b>LABOR FOR WATERPROOFING (SQFT)</b>	201.24	SQFT	40.85	8220.53	18	%
-----	--	--------	------	-------	---------	----	---

370	17TH FLOOR OFFICE NO 04 WATERPOOFING WORK <b>LABOR FOR WATERPROOFING (SQFT)</b>	165.68	SQFT	40.85	6767.99	18	%
-----	---	--------	------	-------	---------	----	---

Spc.

Spc.

Spc.

Spc.

375	17TH FLOOR OFFICE NO 05 WATERPOOFING WORK <b>LABOR FOR WATERPROOFING (SQFT)</b>	165.68	SQFT	40.85	6767.99	18	%
-----	---	--------	------	-------	---------	----	---

376	17TH FLOOR OFFICE NO 06 WATERPROOFING WORK <b>LABOR FOR WATERPROOFING (SQFT)</b>	201.24	SQFT	40.85	8220.53	18	%
-----	--	--------	------	-------	---------	----	---

We have pleasure in placing with you our Work order for the following contract kindly execute the work as per the instruction given by our site incharge.

Spc.

Spc.

Spc.

Spc.

381	17TH FLOOR OFFICE NO 07 WATERPROOFING WORK LABOR FOR WATERPROOFING (SQFT)	201.24	SQFT	40.85	8220.53	18	%
-----	---	--------	------	-------	---------	----	---

382	17TH FLOOR OFFICE NO 08 WATERPOOFING WORK LABOR FOR WATERPROOFING (SQFT)	165.68	SQFT	40.85	6767.99	18	%
-----	--	--------	------	-------	---------	----	---

Spc.

Spc.

Spc.

Spc.

Spc.

388	18TH FLOOR OFFICE NO 02 WATERPROOFING WORK LABOR FOR WATERPROOFING (SQFT)	201.24	SQFT	40.85	8220.53	18	%
-----	---	--------	------	-------	---------	----	---

Spc.

Spc.

Spc.

Spc.

393	18TH FLOOR OFFICE NO 03 WATERPROOFING WORK LABOR FOR WATERPROOFING (SQFT)	201.24	SQFT	40.85	8220.53	18	%
-----	---	--------	------	-------	---------	----	---

We have pleasure in placing with you our Work order for the following contract kindly execute the work as per the instruction given by our site incharge.

394	18TH FLOOR OFFICE NO 04 WATERPOOFING WORK							
	LABOR FOR WATERPROOFING (SQFT)	165.68	SQFT	40.85	6767.99	18	%	
	Spc.							
	Spc.							
	Spc.							
	Spc.							
399	18TH FLOOR OFFICE NO 05 WATERPOOFING WORK							
	LABOR FOR WATERPROOFING (SQFT)	165.68	SQFT	40.85	6767.99	18	%	
400	18TH FLOOR OFFICE NO 06 WATERPROOFING WORK							
	LABOR FOR WATERPROOFING (SQFT)	201.24	SQFT	40.85	8220.53	18	%	
	Spc.							
	Spc.							
	Spc.							
	Spc.							
405	18TH FLOOR OFFICE NO 07 WATERPROOFING WORK							
	LABOR FOR WATERPROOFING (SQFT)	201.24	SQFT	40.85	8220.53	18	%	
406	18TH FLOOR OFFICE NO 08 WATERPOOFING WORK							
	LABOR FOR WATERPROOFING (SQFT)	165.68	SQFT	40.85	6767.99	18	%	
	Spc.							
	Spc.							

Contract Amount (A)	724761.88
---------------------	-----------

Total GST (B)	130457.46
---------------	-----------

Total (A + B )	855219.34
----------------	-----------

Retention AMT	36238.09
---------------	----------

Terms & Conditions

We have pleasure in placing with you our Work order for the following contract kindly execute the work as per the instruction given by our site incharge.

1. Debris and unwanted material to be removed on daily basis by the agency.
2. If work left in between of the defined scope, SD /retention will not be released.
3. Timeline given by the Site Incharge has to be followed and required resources to be deployed for it.
4. Company hold the Rights for deploying any other agencies, if work not completed on time.
5. Workmanship
6. SD will be released after 1 year of handover of the project.
7. Company will give Rs 1 per floor sqft , if workmanship , cleanliness , time lines are achieved as per Site Incharge/ Project requirements.

#### **SAFETY TERMS**

- 1) Work Compensation (WC) Policy is a must for every contractor.
- 2) Required all their laborers Aadhar card copy and Passport size Photo.
- 3) All PPES in Contractor Scope.
- 4) TPI (Third Party Inspection) Certificate must for their Machineries which they install on our site.
- 5) Every Quarterly they must submit a service report of their respective machines to the site incharge.
- 6) Contractor has to maintain enough lighting during night work at site.
- 7) Debit Note Policy will be applicable if the contractor failed to maintain the safety norms

- \* All responsibilities of goods during transportation and unloading at site by supplier and vendors.
- \* Please submit your Bill/invoice along with delivery challan and PO copy in favour of Neptune Realty Pvt. Ltd. At project site office officialy.
- \* Billing amount should not exceed the rate and total value mentioned in this WO.
- \* Failure to comply with specification, terms and conditions of this order or accepted delivery. schedule shall be sufficient grounds for cancellation of order by purchase with out being liable.

---

**For NEPTUNE REALTY PVT. LTD.**

---

Authorized Signatory

---